STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 12/ 18/ 03 IN LOS ANGELES COUNTY I N MALI BU AT 12/19/03
CONTRACT NUMBER 07-4J33004 0.5 KM NORTH OF LAS FLORES CANYCON CONTRACT CCDE 'B
LOCATI ON 07-LA-1-44.4/45.8 ROAD AND AT 1.4 KM NORTH OF CARBON 17 CONTRACT | TEMS
CANYON ROAD
| NSTALL SMART CROSSWALK FEDERAL Al D ACST-P001-(502)E

PGH P001- (502) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%

PROPCSALS | SSUED 10 FUND TOTAL HB1 233, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 5 ENG NEERS EST 192, 000. 00 AMOUNT UNDER 7,536. 00 PERCENT UNDER EST 3. 93
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 184, 464. 00 2 T D S ENG NEERI NG 805 371-4639
00667073
2899 AGOURA ROAD STE 171 FAX 805 494-0757
VESTLAKE VI LLAGE CA 91361-3200
2 237, 815. 00 3 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252-0266
IRVINE CA 92614-5706
3 245, 796. 00 1 TAFT ELECTRI C COVPANY 805 642-0121
00772245
P O BOX 3416 FAX 805 650-9015
VENTURA CA 93006
4 299, 500. 00 4 V A DY N COVERCE AND BU LDI NG 818 597-9822
LTD 00714820
5737 KANAN ROAD STE 142 FAX 818 735-0476
AGOURA HILLS CA 91301
5 326, 324. 00 5 GRI FFI TH COVPANY 562 929-1128
00000088
P O BOX 2150 FAX 562 864-8970

SANTA FE SPRINGS CA 90670-0150



07-4J3004
07-LA-1-44
12/ 18/ 03

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

12/ 19/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 NONE

NONE



07-4J3004 Bl D245
07-LA-1-44 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
12/ 18/ 03 12/ 19/ 03
LI ' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CREEK MEADOWS I NSTALL PEDESTRI AN SMART SYSTEM ( PORTI ON)
BELL GARDENS CA
PRO LI NE STRI PI NG STRI PI NG
SATI COY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A AND R CONSTRUCTI ON CONCRETE REMOVAL, ROADWAY EXCAVATI ON, ASPHALT CONCRETE
17125 CALAHAN STREET
NORTHRI DGE CA 91325
A AND R CONSTRUCTI ON M NOR CONCRETE
17125 CALAHAN STREET
NORTHRI DGE CA 91325
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS
522 LI NDON LANE
N POMO CA 93444
STERNDAHL ENTERPRI SES | NC STRI PI NG
11861 BRANFORD STREET
SUN VALLEY CA 91352
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 COHEN CONSTRUCTI ON ELECTRI CAL ( PARTI AL)

CONTI NUED

6924 CANBY AVENUE STE 112
RESEDA CA 91335
ON NEXT PAGE



07-4J3004

07-LA-1-44 SUMMARY

12/ 18/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

NI NG BI DDERS PAGE 4

12/ 19/ 03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 N B M CONSTRUCTI ON
434 W COLORADO STREET STE 101
GLENDALE CA 91204

Bl DDER | D NAME AND ADDRESS

STRI PI NG AND CONCRETE ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

L A SI GNAL
CI TY OF | NDUSTRY CA

STRI PI NG

ELECTRI CAL



07-4J3004 Bl D245

07- LA-1- 44 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
12/ 18/ 03 12/ 19/ 03
| TEM | TEM UNI T OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 100. 00* 100. 00
PROGRAM

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 100. 00* 100. 00

3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 100. 00* 100. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00

5 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 19 5. 00 95. 00

6 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 90 15. 00 1, 350. 00

7 150742 REMOVE ROADSI DE SI GN EA 3 100. 00 300. 00

8 153239 REMOVE CONCRETE (CURB, GUTTER AND VB 4.9 200. 00 980. 00

SI DEWALK)
9 190101 ROADWAY EXCAVATI ON VB 0.6 150. 00 90. 00
10 390103 ASPHALT CONCRETE ( TYPE B) TONN 1.1 1, 000. 00 1, 100. 00
11 566011 ROADSI DE SI GN - ONE POST EA 5 200. 00 1, 000. 00
12 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 4 75. 00 300. 00
METHOD)

13 032164 M NOR CONCRETE VB 4.9 250. 00 1, 225. 00
(CURB, SIDEWALK, GUTTER, AND CURB RAMP)

14 (S) 840519 THERMOPLASTI C CROSSWALK AND MR 240 32.00 7, 680. 00
PAVENENT MARKI NG

15 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 7 6. 00 42.00

16 (S) 840570 100 MV THERMOPLASTI C TRAFFI C STRI PE M 4 6. 00 24.00
(BROKEN 10.98 M - 3.66 M

17 032165 PEDESTRI AN SMART CROSSWALK SYSTEM LS LUMP SUM 144, 978. 00* 144, 978. 00

(LOCATION 1 AND 2)
TOTAL 184, 464. 00
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07-4J3004
07-LA-1-44 SUMMARY OF REMA
12/ 18/ 03
SECOND THI RD
BI D AMOUNT Bl D AMOUNT
1, 000. 00* 1000. 00 315. 00* 315
2,500. 00* 2500. 00 2, 646. 00* 2646
3, 000. 00* 3000. 00 4,410. 00* 4410
26, 000. 00* 26000. 00 14, 117. 00* 14117
35. 00 665. 00 29. 00 551
32.00 2880. 00 30. 00 2700
200. 00 600. 00 221.00 663
700. 00 3430. 00 323.00 1582
1, 000. 00 600. 00 879. 00 527
1, 000. 00 1100. 00 480. 00 528
200. 00 1000. 00 317. 00 1585
150. 00 600. 00 87.00 348
1, 400. 00 6860. 00 1, 938. 00 9496
18. 00 4320. 00 30. 00 7200
20. 00 140. 00 66. 00 462
30. 00 120. 00 103. 00 412.
183, 000. 00* 183000. 00 198, 252. 70* 198252
237, 815. 00 245, 796. 00

NI NG BI DDERS

299, 500. 00

FOURTH

Bl D AMOUNT
2, 200. 00* 2200
2,500. 00* 2500
7, 500. 00* 7500
40, 000. 00* 40000
22.00 418
28. 00 2520
500. 00 1500
600. 00 2940
1, 700. 00 1020
800. 00 880
600. 00 3000
900. 00 3600
1, 000. 00 4900
50. 00 12000
20. 00 140
20. 00 80.
214, 302. 00* 214302

Bl D245
PAGE 6
12/ 19/ 03
FI FTH
Bl D AMOUNT
3, 270. 00~* 3270
21, 800. 00* 21800
2,943. 00* 2943
10, 000. 00* 10000
34.00 646
33.00 2970
165. 00 495
2,100. 00 10290
1, 500. 00 900
4, 100. 00 4510
100. 00 500
270. 00 1080
1, 500. 00 7350
18. 00 4320
18. 00 126
31.00 124.
255, 000. 00* 255000

326, 324. 00



